The reply of the queries raised during the Pre bid meeting are as follows:

Annexure-|

Reference Clause
Clause No. Reference |Query Response
Document
Number
Bajaj Healthcare - 1
‘ NPT, e Adjusted Eq.wty - Need to be simplified i
Draft Concession g (probably with some examples) and <
1.1 Definitions - ) . to Article 1.1 -
Agreement explain the relevance of the same in L
Page no. 13 Definitions
the agreement.
We would like to know the .
e o o The term 'Poppy
description/definition of Poppy Straw ;
. , Husk' shall be
and Poppy Husk, what will be provided ;
. : replaced with
. by the Authority as raw material? The |, ,
Draft Concession N . Poppy Straw'.
General General reason for clarification is that in many
Agreement , Changes to that
of the pages of the draft concession ,
) . effect are made in
agreement it has been written as the bid
Poppy Husk, whereas in some pages it
. . documents.
is written as Poppy Straw.
The provision of one-time extension
. for an additional period can be -
Draft Concession |3.1.1. - Page . ; Tender conditions
3:1.1. : considered as 20 years instead of 10 ;
Agreement no. 34 . .. prevail.
years which may be beneficial to both
the parties.
Concession Period - the period of 20
yvears can be considered from the Date
of Operation (COD) instead of
Appointed Date since execution of the
project is not entirely within the
control of the Concessionaire and the i
L . . Tender conditions
Concessionaire may be deprived if the prevail
Draft Concession |3.1.2. - Page EXeCuLion time .mav fetdelayeddugio Concession period
3.1.2. any reasons which are beyond the .
Agreement no. 35 is to be calculated

Justification : - This request is pleaded

control of the Concessionaire.

and put forward considering the
previous agreements of Opium gum
and CPS, wherein the period of
agreement is considered from the COD
itself.

from the date of
appointment.
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4.1.3.

Draft Concession
Agreement

4.1.3. - Page

Conditions precedents required to be
satisfied prior to the Appointed Date
within 180 days from the Effective
Date - considering the uncertainty in
the execution time this period can be
extended to 360 days.

Tender conditions
prevail.

4.3.

Draft Concession
Agreement

Deemed Termination upon delay - in
fulfilment of condition precedent in
4.1.3 can be extended to 360 days
from 180 days and Damages at the
rate of 0.2% per day with maximum of
20% of Performance Security to be
avoided since the Concessionaire shall
be the major looser in case of delay in
the project and therefore
unreasonable to further penalise him
with some further charges.

Tender conditions
prevail.

5.1.1. (v)

Draft Concession
Agreement

Page no. 42

Adequate storage facility for poppy
straw/finished products - need to be
define in terms of requirement from
the authority in order to avoid any
confusion and whereby may impact
the operations and out-put of the
targeted production and efficiency.

To be
commensurate
with the
processing
capacity of the
plant as
mentioned in
Clause 5.1.2. (b) of
the Draft
Concession
Agreement.

5.1.1. (x)

Draft Concession
Agreement

Page no. 41

Since the project of CPS manufacturing
is solely being carried out for the
government on contract
manufacturing terms, hence why the
manufacturing site has to ensure
compliance compliance to
internationally established and
accepted good manufacturing
practices through approvals from
United States Food and Drug
Administration (USDA) United
Kingdom's Medicines and Healthcare
products Regulatory Agency (UK
MHRA) / European Directorate for the
Quality of Medicines & HealthCare
(EDQM) / Australian Therapeutic
Goods Administration (TGA) / Brazilian
Health Regulatory Agency (ANVISA),
etc,;

Tender conditions
prevail. However,
such compliance
may be fulfilled by
the end of the
second
operational year
of the project, to
avoid any
inadvertent
delays. Ifit is not
achieved post the
discussed
timeline, the same
may amount to
the event of
default of the
concessionaire
leading to

termination.

fﬁ’ -




5.5.

Draft Concession
Agreement

5.5. - Page
no. 45

Branding of the project -

This need to be defined properly

because if Concessionaire or its parent

company is listed entity or have any

obligation under the laws of the
country to share information with the
investors and/or shareholders then
that need to be permitted.

No branding of the
bidding entity is
permitted.

912

Draft Concession
Agreement

9.1.2. - Page
no. 57

Any amount and/or 5% of total project

cost for 36 months need to be
reconsidered since such amount will
put additional burden on the
concessionaire and also not adding any

value to the project.

Tender conditions
prevail.

9.1.3.

Draft Concession
Agreement

9.1.3. - Page
no. 57

Operational performance security of
10% is also irrelevant when the
authority has put penalty provision on
lower than committed production in
other clauses. If Operational
performance security is unavoidable,
then we request to make it 5%

Tender conditions
prevail.

15.2.3.

Draft Concession
Agreement

15.2.3. -
Page no. 71

There is no commitment from the

authority under 15.2.3 ahout the
approval of the cost for such change of
scope by the concessionaire.

Tender conditions
prevail.

21.3.3.

Draft Concession
Agreement

21.3.3.-
Page no. 85

100% payment for achieving 60%-65%
can be reasonably set up at 50%-55%
for initial 2-3 years and thereafter
raised to 60%-65%. Further it is also
appropriate to consider the targeted
vield on Annual for 1st year, Half
Yearly from 2nd year and Quarterly
basis from 3rd year onwards which will
give the concessionaire time to
improve the process and to make
more efficient.

Tender conditions
prevail.

21.5.2.

Draft Concession
Agreement

21.5.2.-
Page no. 86

On achievement of efficiency 50% in
any 2 quarters shall be considered as
event of default - this can be applied
from 2nd or 3rd year of operation to
get time for the concessionaire to
stabilised the process and to operate
efficiently.

Accepted for the
first operational
year, where such
default shall not
lead to
termination.

21.2.3.

Draft Concession
Agreement

21.2.3. -
Page no. 84

We would like to request for 80% of
the Processing Fees as Fixed whereas
balance 20% can be disbursed as
Variable Fees.

Tender conditions
prevail.

A
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21.2.3.

Draft Concession
Agreement

21.2.3. -
Page no. 84

Further we would like to know what
are the reimbursements covered
under Supplementary Fees.

21.2.3.

Draft Concession
Agreement

21.2.3. -
Page no. 84

100% processing fee must be
calculated at 60-65% Extraction
Efficiency (EE) as had been done in
Agreement of 5 years. Also the
increase in EE or decrease in EE may
also be taken as per previous
Processing agreement i.e. increase up
to 115% as well as decrease in EE up to
85% as per the performance.

This request is put forward taking into
consideration the previous agreements
signed for Opium and PS processing.
Looking into the CPS technology which
still is on development stage, some
relaxation terms is needed for the
concessionaire to carry out the
processing.

21.4,

Draft Concession
Agreement

21.4. - Page
no. 86

The authority shall pay the
concessionaire the processing fees as
per the agreement and shall be
escalated every year WIP, we feel this
will not be sufficient to cover the
operational expenditure and
maintenance of the plant under the
prevailing inflation rate therefore we
propose to have WIP rate plus 5% shall
be increasing every year.

-

No
reimbursements
are envisaged.

Tender conditions
prevail.

Tender conditions
prevail.




21.3.3.

Draft Concession
Agreement

21.3.3.-

Page no. 85

The authority should consider Baseline
Extraction Efficiency as 60% ( instead
of 70% ) considering the new
manufacturing set up requires time to
scale up the efficiency parameters.
Further in case of 1% increase in the
Extraction Efficiency above 60% can bhe
incentive by increase of 0.5% up to
40% increase in the Extraction
Efficiency with 20% increase in the
processing fees. Whereas the 1%
decrease in the Efficiency ( beyond
60% ) shall be reduced by reducing 0.5
in the processing fees.

Tender conditions
prevail.

28.1.4,

Draft Concession
Agreement

28.1.4. -
Page no.
107

Termination Notice under 28.1.4 for
cure period can be taken as 120 days

Tender conditions
prevail.

General

Draft Concession
Agreement

General

How the company will be
compensated if the self-developed
Technology used to process poppy
straw on the expiry of the terms since
then such technology will be known
external and easily accessible.

The entire facility
shall be handed
over to the
concessionaire at
the end of the
concession period,
therefore, there is
no compensation
for technology
used for
processing. It is
expected that the
cost associated
with technology is
accounted for in
the processing
fee.

21.2.4.

Draft Concession
Agreement

21 - Page
no. 84
Schedule G
- Page no.
144

Processing Fees shall be solely based
on the extraction efficiency of Semi
Refined Morphine and not on the
combined recovery of Alkaloids.

Processing fee
shall consider the
weighted average
of alkaloids
extracted and not

just SRM.

My —




It is the accepted practice followed
universally in the Contract L
; : The projectis a
Manufacturing Job that all & entire
. . . PPP and nota
Draft Concession [Article 21 - |raw materials, reagents, solvents
General . contract
Agreement Page no. 84 [required to manufacture/extract the .
: ; ; manufacturing
final product is supplied and or .
. - job.
reimbursed by the Principal (here the
Govt Authority)
\What is the compensation available to
the company after completion of the
. term of 20 years since then such plant |No additional
Draft Concession ; : -
General General will not be commercially used by the [compensation is
Agreement . : : )
company since as per Article 3.1.2 (j), |envisaged.
the company needs to transfer the
Project Facility to the authority.
The concessionaire shall from time to
time undertake upgradation of the
project assets as per provision of the
agreement - this need also assurance
to grant sufficient TERM to the The Bidder has to
General Draft Concession [5.1.1. (aa) - [concessionaire whereby the take into account
Agreement Page no. 41 |concessionaire can recover the such assumptions
investment. Further the authority in his calculations.
insisting of compliance and
international approvals for the facility.
This requires continuous substantial
investment.

Bajaj Healthcare - 2
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Since the project of CPS manufacturing
is solely being carried out for the
government on contract
manufacturing terms, hence we need
the clarification as why the
manufacturing site has to ensure
compliance to internationally
established and accepted good
manufacturing practices through
approvals from United States Food and
Drug Administration (USFDA) / United
Kingdom's Medicines and Healthcare
products Regulatory Agency (UK
MHRA) / European Directorate

Tender conditions
prevail. However,
such compliance
may be fulfilled by
the end of the
second
operational year
of the project, to

Draft for the Quality of Medicines & avoid any
i ; 5.1.1.(x) - [HealthCare (EDQM) / Australian inadvertent
5.1.1. (X) Concession ) - ; =
A araement Page no. 41 [Therapeutic Goods Administration delays. If it is not
& (TGA) / Brazilian Health Regulatory achieved post the
Agency (ANVISA), etc.; To be precise as|discussed
the concessionaire will only carry out [timeline, the same
contract manufacturing and shall may amount to
provide crude morphine i.e. Semi the event of
Refined Morphine, thus any default of the
compliance to the Regulated market |concessionaire
approvals is not deemed in this case  |leading to
and not applicable We request the termination.
authority to note that Basic GMP
practices will be adhered by the
concessionaire for the manufacturing
activity i.e. extraction of alkaloids from
Poppy straw after set up of the
production unit.
Payment Mechanism:- A baseline
extraction efficiency figure of 70% has
been established by the Authority. A The criteria is
neutral band of 70% - 75% has been
: based on
Draft ; established... i
. Article 21 - considering
21 Concession .
Page no. 84 | . ; : ; current extraction
Agreement Kindly clarify how authority has arrived . .
and international

on these extraction efficiency criteria
when the process technology itself is
not available/established by the
respective authority.

benchmarking.

,1



After receipt of the Poppy Husk to the
Concessionaire, it is mentioned in the
agreement that batch-wise sampling,
based on the district of

supply of the lot, shall be undertaken
to ascertain the quality of alkaloids

The sampling and
testing for batches
received and the
batches of SRM/
Alkaloids/ Crude
form of alkaloids

Draft . that are present in the raw material.  |so processed shall
. Article 21 - " . . G i .
21 Concession (the "Potential Extraction Efficiency”). |be appropriately
Page no. 84 , e
Agreement identified,
Kindly clarify how the concessionaire (labelled, matched,
can evaluate from which district the  [stacked and stores
poppy poppy husk is received. Will batchwise for
there be any quality difference in the |ensuring ease of
poppy husk dispatched from different |access and
districts? retreival.
The concept and
process of the
Independent
Testing
Laboratory, which
is to be jointly
setup shall
encompass and
Is the testing method available with Iagsz;at:;‘i%d
the authority to check the quality of Eam lin storga’ =
alkaloids in the raw material i.e. the PINg, B
safety norms etc.
poppy straw/husk. with euidin
What is the defined specification rincig s aid
established by the authority to check P p
Draft : . analytics. An
. Article 21 - [the moisture content of poppy straw |,
21 Concession ; independent
Page no. 84 |on receipt? )
Agreement testing laboratory

What is the acceptance criteria for the
moisture content to comply?

What will be the resolution factor if
there is difference in the moisture
results established between the
authority and the concessionaire.

has been planned
to be setup that
shall provide both
the parties with
analytics on the
crop for reference
and action.
Further, please
refer to Clause 21
of the Draft
Concession
Agreement for
testing and

standardisation

.




plan. The moisture
content is
normally not more
than 5%. The
moisture content
shall be
determined by the
Independent
Testing Laboratory
and shall be final
and binding to
both parties.

21

Draft
Concession
Agreement

Article 21 -
Page no. 84

For example: - If the moisture content
in poppy straw quoted by the authority
is 1% and on receipt the
concessionaire observes at higher end
i.e. for example 3.0 %.

Vice a versa if the moisture content in
poppy straw quoted by the authority is
3.0% and on receipt the concessionaire
observes at much lower end i.e. for
example 1.0 %, then how the
difference of 2% will be taken into
account. What will be the impact of
the moisture content on the yield?

The report from
the Independent
testing laboratory
shall be final and
binding on bhoth
the parties. The
testing standards
and forms may be
taken up and
considered as and
when the bid
documents for the
Independent
Testing Laboratory
are issued in
compliance with
the Conditions
Precedent for the
Authority in the
DCA. The moisture
content is
normally not more
than 5%. The
moisture content
shall be
determined hy the
Independent
Testing Laboratory
and shall be final
and binding to

both parties.

.



21

Draft
Concession
Agreement

Article 21 -
Page no. 84

Similarly, it is mentioned in the draft
concessionaire agreement that the
SRM/ Alkaloids/Crude form of
Alkaloids produced by the
Concessionaire shall be tested before
handed over to the Authority to
evaluate the actual quantity of
alkaloids that can be extracted from
the SRM/Alkaloids/Crude form of
Alkaloids (the "Extraction Efficiency
Achieved").

With reference to the above point
testing will be carried out by the
concessionaire as well as by the
authority on receipt. However, what
will be the scenario in case there is
difference in the testing results
between the concessionaire and the
testing laboratory of the authority.
How this difference of analysis will be
resolved.

The testing
laboratory should
not be perceived
as the testing
laboratory of the
Authority only.
The testing lab
shall be
independent, and
setup on mutually
agreeable terms
by both parties.
The say of the
independent
testing laboratory
shall be final and
binding. Please
refer to Schedule
P of the Draft
Concession
Agreement.

21

Draft
Concession
Agreement

Article 21 -
Page no. 84

The estimated project cost of Rs. 165
crore is mentioned in the draft
agreement. This figure is very vital to
the concessionaire for working out the
estimated price per unit to be quoted
for extraction, as the entire cost of the
project, technology and other
expenses borne by the concessionaire
is required to be recovered in 20 years
(17 years of the contractual period).
Thus, the estimation of Rs. 165 crore is
very vague and without any basis as
well as technology in hand arriving at
the precise price to be quoted is
practically not feasible. The final
bidding date of 1 month is very
insufficient to even arrive at the
various parameters governing the cost
on a broad basis. Hence the tender
date for final price submission should
be extended for at least another 3
months.

The project cost
mentioned is
estimated based
on assumption
and analogy of
similar extraction
facilites
internationally
and on the
domestic
experience of the
Government
Opium and
Alkaloid Factories.
The bidders are
expected to make
their own
feasibility
assessment while
submitting the
bid, in the timeline
stipulated.

A



CRL Rubber

As per the Bid document Design
Capacity of Production Unit 10,000 MT
per annum per annum Poppy husk

The
SRM/alkaloids/cru
de form of
alkaloids shall be
given to the
Authority post
processing. The

Request for |1.1.3 - Page ; ;
1.1.3 a4 g processing capacity. We herewith capacity of the
Proposal no. 15 . ; S
request you kindly clarify the plantisin terms of
conversion ratio of the same in terms [the input, i.e. at
of product. the threshold cap
of 10,000 MT per
annum of raw
material (in CPS)
processing.
The procurement
We request to clarify on the expected |[shall be based
procurement rate for by products, as |upon the bidding
well as the estimated inflation rate or |criteria, i.e. the
Request for [1.2.9 - Page . . .
1.2.9 the method by which the incremental |cost of processing
Proposal no. 18 : : :
cost of inflation will be calculated per MT of poppy
during the 17-year operation and straw. The same
maintenance period. shall be liable to a
WPI escalation.
Considering the large ticket size of
roject i.e. around Rs. 165.00 Crore ¢ 5
Request for (1.1.4 - Page pERISEH . " |Tender conditions
1.1.4 Proposal no. 15 we request you to please extend the revail
P ’ Concession Period from 20 years to 30 P ‘
years
We kindly request you to take into
consideration the criteria starting from
the lowest bidder to QCBS (Quality and .
Request for |1.2.10 - . . Tender conditions
1.2.10 g Cost Based Selection) with a 60:40 :
Proposal Page no. 18 prevail.

ratio. This will ensure that the bidder
with the best quality also can apply for
this bid.

-



2.3.B

Request for
Proposal

2.3.B - Page
no. 23

We understand that such sensitive
processing plants have been usually
controlled by the Government.

Now, as per the mandate of Govt the
private players are invited to process
the manufacturing along with
operation and management, in this
condition, it is very difficult to have
similar experience.

We therefore request the Authority to
relax the criteria or refinery of the
products may also be considered.

It is clarified that
APl manufacturing
experience is
counted, in
satisfaction of the
Technical
Eligibility. The
criteria has been
established
considering the
best interest of
the project and
interested parties.
Any interested
private entity
wanting to
participate may
use the method of
a JV/Consortium
as stipulated in
the provisions of
the Request for
Proposal. Tender
conditions prevail.

Appendix C2

Request for
Proposal

Appendix
C2 - Page
no. 87

As per the page no. 2 of RFP, total
years of operations are 17 years. We
request you to please clarify whether
financial Bid will be submitted for each
financial year or will it be submitted as
combined for 17 years.

Considering the market inflation, price
hike in labour charges, electricity
charges, fuel charges and many other
factors which will happen time to time
over the 17 years.

The processing fee
shall be a single
fee, liable to
receive escalation
based on the WPI
as on the first date
of the Accounting
Year as stipulated
in the provisions
of the Draft
Concession
Agreement.
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General

Request for
Proposal

General

We request to the Authority to clarify
the points as mentioned below.

(i) What kind of assistance will be
provided from Authority in getting all
clearances. Pl elaborate

(ii) Similarly, what supports will be
provided by Authority in setting up the
plant. Please elaborate.

(iii) As per the RFP, plant will designed
and built for 10,000 MT/ annum
capacity for processing of poppy husk,
however, Authority is ensuring
minimum 6,000 MT/annum. In this
case the plant capacity will not be
utilized completely. We therefore,
request to Authority to provide
10,000MT/annum poppy husk so that
plant may be operated on full capacity
and hence financial viability of this
project will also be strenghtened.

1. The Authority
shall, on a best-
effort basis, help
in achieving
requisite permits
and approvals,
however, it shall
be an obligation of
the
Concessionaire.

2. Requested to
refer to Article 5 -
Obligations of the
Authority for the
same.

3. The plant
capacity has been
designed based on
both forward and
backward linkages
to the project.
Interested bidders
may kindly do
their assessment
based on said
inputs.

ANIKA International

General

Draft
Concession
Agreement

Article 21.2
- Page no.
84

How could the winner guarantee the
business from GOAF?. Is there going to
be any way to guarantee a fee for the
minimum 6000 tons?

Any deficient
quantity to the
MBG shall be
liable to receive
the fixed portion
of the processing
fee, if such
cuantity is not
supplied.

General

Draft
Concession
Agreement

General

There would be an option for this site
to take any other business once the
winner fulfil the commitment towards
GOAF?

Alternative use
may be allowed in
consultation and
approval of and at
the discretion of
the Authority and
Department of
Revenue subject
to agreed terms
and conditions.
Post-completion
of the Concession
Period, the
concessionaire is
free to repurpose

o



to the project as
they deem fit,
subject to the
national policy at
the time of
termination.

General

Draft
Concession
Agreement

General

There would an option for a third party
(i.e. “us”) to use this site to process
our straw sent from Spain? Or buying
straw from GOAF, processing it at that
site and sending the alkaloids abroad ti
a private company?

No such provision
envisaged. Tender
conditions prevail.

General

Draft
Concession
Agreement

Article 2 -
Page no. 33

Would this site be just a cps site or can
be also used for api production?

The plantis to be
run as per the
scope of work
given in the Bid
documents.
Alternative use
may be allowed
subject to
consultation with
the Authority and
at the discretion
of authority and
Department of
Revenue subject
to agreed terms
and conditions
including the
terms for payment
of fixed charge

General

Draft
Concession
Agreement

Article 21.2
- Page no.
84

What would happen if GOAF doesn’t
have any need or has lower needs than
the minimum committed volume. How
the interest of the bidder would be
protected in such scenario.

Any deficient
quantity to the
MBG shall be
liable to receive
the fixed portion
of the processing
fee, if such
quantity is not

supplied.

Mariental Indi

a Pvt Ltd.

1.1.3,

Request for
Proposal

1.1.3. - Page
no. 15

Does this mean that the plant should
have a processing infeed capacity of at
least 2TPH Poppy husk based on
5000hours PA (20hrs x250 days) or any
other basis

The Authority has
stipulated that the
capacity of the
plant shall be
sufficient to
process 10,000
MT of poppy

I



straw per annum.

1:1:3:

Request for
Proposal

1.1.3. - Page
no. 15

In how many days will the Authority
handover the 10,000 MT Poppy Husk
and with how much moisture content
(for quantity correction- because the
revenue model is based on supplied
Poppy Husk)

The Poppy Straw
is provisioned to
be made available
in the before the
completion of the
preceding
Accounting Year.
For case of
reference, the
accounting year is
calculated from
the 1st of October
of the current year,
and culminates at
the 30th of
September of the
next year. The
moisture content
is normally not
more than 5%.
The moisture
content shall be
determined by the
Independent
Testing Laboratory
and shall be final
and binding to
both parties.

1.1.3.

Request for
Proposal

1.1.3. - Page
no. 15

What is the basis of the Project Cost,
has the building size and equipment
already been proposed and estimated,
what is the cost of 25 acres of land
estimated at

The estimated TPC
and landholding
size has been
calculated based
upon similar
extraction facilites
internationally.
The bidders are
expected to make
their own
feasibility
assessment while
submitting the
bid, in the timeline
stipulated. It is
clarified that such

i



costs are not
binding, and
interested bidders
may make their
own assessment
for the same.

Bidders may make
their own

Request for |1.1.3. - Page(lf the building sizes have been frozen
1.1.3. assessment based
Proposal no. 15 the same may be shared ;
on the quantity to
be processed.
Bidders may make
Request for [1.1.3.- Page If |IStl gf egulprpents with technical their own
1.1.3. specifications is frozen same may also |assessment based
Proposal no. 15
be shared upon the
technology choice.
Yes, please refer
to Clause 2.2.1 (ii),
subject to their
Request for |[2.2.1. - Page|Does this mean foreign companies are own. assessment,
1.2.1. . . fullfilment and
Proposal no. 20 free to and can bid on their own A
validation of
technical &
financial criteria
(in equivalent INR)
What about Partnership firms, Clause |Please refer to
R t fi 2.2.1.-P :
1.2:1. Pfsuj.:al or - %h31a (ii) mentions only Pvt Ltd Clause 2.2.1. of
4 ’ Company the RFP.
If cash/DD bid security will be
137 Request for |[1.3.-Page [refunded within 60 days from bid due [Tender conditions
R Proposal no. 18 date why BG needs to have a validity  |prevail.
of 180 days from the Bid Due Date
A consortium has
been limited to 2
How many partners can there be ina |partners. A % has
. . ) .
Requestfor P.5.4, - Page consorttum. Why define %age been defined in
1.2.7. shareholding — technology partners order to ensure
Proposal no. 24 , ; ;
may not want to invest in the project |[that extremely
yet offer technology minor
shareholding is
avoided.
Appendix . . Please refer to
23100 [ERSET [ rge Otz
; no. 56 i Y the RFP.




This clause disqualifies all, how can a
bidder have 15 year experience when
Poppy Husk Processing was controlled

It is clarified that
the experience of
5 years, as
mentioned in
Clause 2.3.1. B.
shall have to be in
the past 15 years.
Where 15 years is
the evaluation
period, and not

b 318 Request for [2.3.1. - Pagelby Government till now.... The JV the period of
Proposal no. 22 formation with experienced experience. It is
international players would need to  |also clarified that
have more time then the bid AP| manufacturing
preparation time given till 29-06-23 experience is valid
in satisfaction of
the eligibility
criteria, hence, the
interests of
domestic
companies is
retained.
Define similar projects is Spice Oil, Doty Po_ppy
: . , processing or API
T 2.3.1.B, Oleores‘ms, Curcumin ex’Fractllon. from processing shall
General — Footnote 2 -[Turmeric, Herbal extraction similar ———
Page no. 23 |- Or_d(.) only APl manufacturing qualify <atisfaction of the
as similar o N
eligibility criteria.
Why Net Worth of individual partner
needs to be considered and why Net
Worth of each Consortium member
should be positive in three preceding
. [financial years .
2.34611) Ere;q:(fss;for i:;g; rcu:o(l)z-S Why Net Worth of each Member ;f;j:;]r conditions
"7 |should be weighted by the equity '
share of that Consortium Member - A
technology partner may seek higher
equity and may have lower new worth
or not invest at all.
Why there can’t be more than 2
member consortium, more members ”
2.3.4 (i) Erefﬁoe:;fm 503[2: Page could be a need for meeting the 'Fl;(::jae”r dehditicns
' eligibility criterion both financial and '
technical
Why lead member should have an
2.3.4 (i) Request for |2.3.4 - Page [equity share holding of at least 51%... [Tender conditions
Proposal no. 24 it should be the decision of the SPV prevail.

whom they select as the Lead member

s



2.25.1.

Request for
Proposal

2251 «
Page no. 37

Why does bank issuing BG need to
have a Net Worth of at least INR 1,000
Crore

Tender conditions
prevail.

Project
Information
Memorandu
m

Request for
Proposal

PIM - Page
no. 48

Will Authority help in conversion of
land use and subsidize the Stamp Duty
for registration

Can additional land adjacent to the
unit be used for some other business
by the SPV members.

The SPV shall be
setup for the sole
purpose of
implementation of
the project. Land
adjacent, not
forming part of
the project could
be used by any
interested party.
The Authority
shall, on a best-
effort basis, help
in achieving
requisite permits
and approvals,
however, it shall
be an obligation of
the
Concessionaire.

General

Request for
Proposal

5.1.2. (b) -
Page no. 42

What is adequate, kindly define the
Storage size / quantity to be provided
for

To he
commensurate
with the
processing
capacity of the
plant as
mentioned in
Clause 5.1.2. (b) of
the Draft
Concession
Agreement.

General

Draft
Concession
Agreement

Article 37 -
Page no.
125

— Does this mean Authority will bear
50% cost of the laboratory to be set up
for the project

- Will this laboratory be inside the
complex or outside... who will operate
it

The cost of the
Independent
Testing Laboratory
shall be borne
equally by both
parties. The
premises/place for
setting up of
Independent
Testing Laboratory
shall be
constructured by
the
Concessionaire,

within the Project.

pA




General

Draft
Concession
Agreement

Article 21 -
Page no. 84

Compensation should be 100% of the
unit conversion cost for if the quantity
is less than MBG quantity.

- If the Units operated for 180 days for
the Authority, can it be used by the
SPV for extraction of some other
products or some other business

For any deficient
quantity, the
Authority shall
compensate the
Concessionaire on
the fixed charge
only considering
the the processing
unit was not
operational for
the deficient
quantity and no
variable charge for
the same was
incurred.

Alternative use
may be allowed in
consultation and
approval of and at
the discretion of
the Authority and
Department of
Revenue subject
to agreed terms
and conditions.
Post-completion
of the Concession
Period, the
concessionaire
may be at liberty
to repurpose the
project as may be
deemed fit,
subject to
prevalent national
policy at the time
of
termination/transf
er.

7(a)iii - RFP

Request for
Proposal

Article 6 -
Page no. 48
- DCA

what assistance would the Authority
offer for getting the permissions and
other compliances

The Authority
shall, on a best-
effort basis, help
in achieving
requisite permits
and approvals,
however, it shall
be an obligation of
the
Concessionaire.

PrA



will the authority take over the

At the end of
concession period,

Suggestion: It should be “in State of
Madhya Pradesh”

Article company SPV or plant including . .
s the plant including
Request for |3.1.2. - Page|manpower and other liabilities or only B
7(b) - RFP _ all facilities shall
Proposal no. 35 - the plant or any other option handed over to
DCA - What about the Manpower / Human i
Resource liabilities and compliances e
Concessionaire.
Draft . . .
. Article 9 - (why block funds, 5% is too much on  |Tender conditions
el Eoneession Page no. 57 [the higher side revail
Agreement i g P '
Standards and
processes are to
be self-assessed
Draft Predefine the standards to be followed S
. y upon the
5(y) Concession for the factory infrastructure and the :
Agreement Processes technology beirg
6 brought in by the
Concessionaire,
shall be defined at
the CPP.
Since the Poppy Straw Husk (PSH) is an
21.33. - agro cF)mmodity and may vary in the T
Draft Alkaloid content from season to
. Page no. 85 . . Clauses 21.3.3.
5. (mm) Concession season hence what will happen if
5.1.1. (F)- [ . ' s . |and 5.1.1. (f) for
Agreement BEEE i, 85 higher or lower extraction efficiency is L AR
g ' achieved----What happens to the solid '
waste generated after processing?
Yes. Construction
; performance
Draft _ ARG - Wh.at héppens if we complete the_ security shall be
9 Concession project in less than 36 months.. will ;
Agreement PREE a7 the security be returned fifige aiailanieal
& ¥ the end of defect
liahility period.
Draft ; . ; ; G
S Article 9 - |Should be in ratio of yearly operation [Tender conditions
2 Cancession Page no. 57 |cost payable revail
Agreement 8 ' pay P ’
Rusan Pharma
Site of the unit —as mentioned in the
bid documents it is restricted to within
Draft h -
ra g PehEdnle & 75 Km radius of GOAF, Neemuch, MP. |Tender conditions
General Concession |Page no. i
Agreement 134 prevar.

e




The bid documents mention

The
concessionaire is

Draf
At . Article 5 - |processing of Semi Refined Morphine. |expected to
General Concession o :
F—— Page. No 39 |Please clarify if no other alkaloids have [process SRM/
g to be processed. Alkaloids/ Crude
form of Alkaloids
After processing of the poppy straw
i idual |
thelre will be resacljua waste / 59 yents Crude alkaloids
Draft which may contain small quantities of
. 5.1.1. (f) - . are expected to be
General Concession alkaloids.
Page no. 39 handed over to
Agreement -
’ : the Authority
Please clarify procedure for disposal of
waste.
In Technical capacity clause it is
mentioned “technical know-how and
experience for development and
operation and maintenance of a plant
extracting SRM and/ or alkaloids from a .
Poppy Straw using Concentrated Intiam eompaiies
Draft 2.3.1. B, with API
. Poppy Straw (CPS) technology, and .
General Concession |Footnote 2 - : " ; experience are
such experience ”- as pointed thatno | .~ .
Agreement |Page no. 23 . . eligible to bid for
Indian company has the technical .
. . . the project.
expertise for this extraction process.
This clause eliminates Indian
companies without foreign
collaboration from participation in the
tender.
Sun Pharma
Typical alkaloid
Draft content varies
. What are the typical alkaloid content .
General Concession |General i based on climatic
in the husk? s :
Agreement conditions, soil
and seeds.
The moisture
content is
normally not more
- ; than 5%. The
What are the minimum extraction .
: : : moisture content
Draft ; vields expected? Any penalty if desired
. Article 21- |". " . . shall be
General Concession vield is not achieved? What is the .
Page no. 84| . . determined by the
Agreement typical water content in the poppy

husk

Independent
Testing Laboratory
and shall be final
and binding to

both parties.
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